
BUREAU OF HIGHWAYS 
REQUEST FOR PROPOSAL 

for 
QUALIFICATIONS BASED SELECTION FOR PREQUALIFIED SERVICES 

        
The Michigan Department of Transportation (MDOT) is seeking professional services for the 
project contained in the attached scope of services. 
 
If your firm is currently prequalified for this type of work and you are interested in providing 
services, please indicate your interest by submitting a Proposal.  The Proposal must be submitted 
in accordance with the latest "Vendor Selection Guidelines for Service Contracts”, available on 
the MDOT website. 
 
For efficiency sake, we are asking that the vendor firm provide 3 paper copies of the Proposal to the 
MDOT project manager named in the attached scope of services. 
   
These copies must be received by 1:00 p.m. on October 7, 2005.  Fax and electronic copies are not 
acceptable.  
 
In addition, provide one unbound copy to:  
 
  Regular Mail:    
  Secretary, Marsha Ballard 
  Michigan Department of Transportation 
  P.O. Box 30050  
  Lansing, MI  48909 
 
 OR 
 
 Overnight Mail: 
  Secretary, Marsha Ballard 
 Michigan Department of Transportation 
 425 W. Ottawa 
 Lansing, MI  48933 
  
This copy is to be received within three working days after the due date and time specified above.  
Please do not deliver in person. 
 
Any questions relative to the scope of services must be submitted by e-mail to the MDOT project 
manager.  Any questions must be asked at least three working days prior to the due date and time 
specified above.  All questions and their answers will be placed on the MDOT website as soon as 
possible after receipt of the questions.  The names of vendors submitting questions will not be 
disclosed.  
 
For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support 
a cost plus fixed fee contract.  This type of system has a job-order cost accounting system for the 
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BUREAU OF HIGHWAYS


 SEQ CHAPTER \h \r 1REQUEST FOR PROPOSAL

for


QUALIFICATIONS BASED SELECTION FOR PREQUALIFIED SERVICES


The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope of services.


If your firm is currently prequalified for this type of work and you are interested in providing services, please indicate your interest by submitting a Proposal.  The Proposal must be submitted in accordance with the latest "Vendor Selection Guidelines for Service Contracts”, available on the MDOT website.

For efficiency sake, we are asking that the vendor firm provide 3 paper copies of the Proposal to the MDOT project manager named in the attached scope of services.


These copies must be received by 1:00 p.m. on October 7, 2005.  Fax and electronic copies are not acceptable. 


In addition, provide one unbound copy to: 




Regular Mail:







Secretary, Marsha Ballard



Michigan Department of Transportation




P.O. Box 30050 




Lansing, MI  48909



OR



Overnight Mail:




Secretary, Marsha Ballard


Michigan Department of Transportation



425 W. Ottawa



Lansing, MI  48933


This copy is to be received within three working days after the due date and time specified above.  Please do not deliver in person.


Any questions relative to the scope of services must be submitted by e-mail to the MDOT project manager.  Any questions must be asked at least three working days prior to the due date and time specified above.  All questions and their answers will be placed on the MDOT website as soon as possible after receipt of the questions.  The names of vendors submitting questions will not be disclosed. 


For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee contract.  This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its contracts.  Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting system.


The selection team will review the information submitted and will select the firm considered most qualified to perform the engineering services based on the proposals.  The selected vendor will be contacted to confirm capacity.  Upon confirmation, that firm will be asked to prepare a priced proposal.  Negotiations will be conducted with the firm selected. 


The maximum allowable pages for your proposal shall follow the guidelines detailed in Exhibit F of the Vendor Selection Guidelines (October 2004) for $100,000 - $500,000.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The participating DBE firm, as currently certified by MDOT's Office of Equal Opportunity, shall be listed in the Proposal.


The scope of services is attached to this solicitation.



SCOPE OF SERVICES FOR:

 SEQ CHAPTER \h \r 1Consultant "as-needed" office technician services.


PROJECT DESCRIPTION/PROJECT MANAGER DESIGNATION:

MDOT Project Engineer Manager:

Kurt Coduti, P.E., Delivery Engineer












Lansing TSC












1019 Trowbridge Road












East Lansing, MI  48823







Phone
517-324-2293







Fax
517-324-9580


General Description of Work:


Primary Prequalification Classification: 


Technical Assistance


Secondary Prequalification Classification:


None

DBE Requirement: 0%

Provide experienced personnel for office technician services on an “as-needed” basis for road and bridge construction related work in the Lansing TSC area.  In addition to the normal duties required as the acting Office Technician at Lansing TSC, the work also includes:


1. Establishing and maintaining project files in accordance with state and federal standards

2. Distribution of project related information to internal and external customers


3. Compilation of project information to fulfill FOIA requests


4. Coordination and communication with internal and external customers


5. Miscellaneous office assistance as requested by the Project Engineer Manager


The “as-needed” office technician services will be needed (overtime may be necessary), beginning January 1, 2006, or as soon as the contracted services are awarded, through December 31, 2006.  The employee submitted for the office technician position shall be dedicated as the office technician for the duration of the contract.  The estimated amount of time per week for this work is twenty-four (24) hours but will vary depending on workload.  The intent of this solicitation is to select one (1) office technician from all applicants although backup office technician personnel may be necessary.   


 SEQ CHAPTER \h \r 1

 SEQ CHAPTER \h \r 1

 SEQ CHAPTER \h \r 1The initial authorization for the “as-needed” office technician services will be 1800 hours.

See ATTACHMENT A for the list of 2006 construction projects in the Lansing TSC area that will require “as-needed” office technician services.  The “as-needed” office technician services may also be needed on past construction projects as requested by the Project Engineer Manager.  The information on ATTACHMENT A was compiled with the most current data at the time of solicitation and is subject to change.    

GENERAL:

The Consultant shall contact the Project Manager prior to beginning any work on this Project.


The Consultant shall furnish all services and labor necessary to conduct and complete the Construction Engineering Services described herein.  The Consultant shall also furnish all materials, equipment, supplies, and incidentals necessary to perform the Services (other than those designated in writing to be furnished by the Department), and check and/or test the materials, equipment, supplies, and incidentals as necessary in carrying out this work.  The services shall be performed to the satisfaction of the Department consistent with applicable professional standards.


A. The Consultant’s principal contact with the Department shall be through the designated Project Engineer Manager.


B. The Services described herein are financed with public funds.  The Consultant shall comply with all applicable Federal and State laws, rules, and regulations.  The Consultant shall perform field operations in accordance with MIOSHA regulations and accepted safety practices.


C. The Consultant agrees to demonstrate knowledge of, and performance in compliance with, the standard construction practices of the Department; the Project construction contract, proposal, and plans; the Standard Specifications for Construction and all applicable publications referenced within; the Michigan Construction Manual; the Materials Sampling Guide; the Materials Quality Assurance Procedures Manual; the Density Control Handbook; and any and all other references, guidelines, and procedures manuals needed to carry out the work described herein in an appropriate manner. 


D. The Consultant shall notify the Project Engineer Manger, in writing, prior to any personnel changes from those specified in the Consultant's original approved proposal.  Any personnel substitutions are subject to review and approval of the Project Engineer Manager.


CONSTRUCTION OFFICE TECHINICIAN SERVICES TO BE PERFORMED BY THE CONSULTANT:


 SEQ CHAPTER \h \r 1The Consultant will provide, to the satisfaction of the Department, services as mentioned above.  Reporting, measurement, computation, and documentation requirements directed by the Project Engineer Manager and/or referenced in the Specifications, Plans, Proposal, the Michigan Construction Manual, the MDOT Materials Source Guide and all other applicable references, guidelines, and procedures manuals and associated with this Office Technician work is also included.

 SEQ CHAPTER \h \r 1The Consultant will provide the necessary personnel to adequately perform the requirements of this Agreement, and that his/her employees will possess the experience, knowledge, and character to qualify them for the particular duties each is to perform.

SERVICES TO BE PERFORMED BY THE DEPARTMENT:

The Project Engineer Manager shall furnish to the Consultant project-specific construction contracts, proposals, plans, written instructions, and other information and/or data as deemed necessary by the Project Engineer Manager for the Services required herein.


A workstation with the most current version of FieldManager will be provided by the Department.


CONSULTANT PAYMENT:

All invoices/bills for services will be directed to Operations Contract Support in Lansng for review and approval.  Payment to the Consultant for Services rendered shall not exceed the “Cost plus Fixed Fee Not to Exceed Maximum Amount” unless an increase is approved in accordance with the contract with the Consultant.


All invoices must be submitted monthly and within 15 calendar days of the end of the month.


Payment for overtime must have prior approval from the Project Engineer Manager.


Direct expenses will not be paid in excess of that allowed by the Department for its own employees.


The latest copy of “Instructions for Requesting Reimbursement of Contract Costs” is available on MDOT’s Bulletin Board system.  This document contains instructions and forms that must be submitted for Consultant reimbursement.  Payment may be delayed if the instructions are not followed.

ATTACHMENT A

1.
23071-79794A (83742A, 84943A, 94946A)


Scope of Work:  Intersection improvements on M-100 at Mt. Hope and St. Joe and HMA resurfacing on M-100 from I-69 to Willow and CSX Railroad to I-96 in Eaton County.


Anticipated Construction Schedule:  June 2006 to October 2006


Estimated Construction Cost = $2,622,000


2.
33084-83064A



Scope of Work:  Bridge Maintenance on 6 structures on I-96 in Ingham County.



Anticipated Construction Schedule: June 2006 to October 2006


Estimated Construction Cost = $636,000 


3.
33172-81043A


Scope of Work:
Installation of noise wall on SBd US-127 from Lake Lansing Road to north of Grand River Avenue in Ingham County.


Anticipated Construction Schedule:  April 2006 to November 2006


Estimated Construction Cost = $3,900,000


4.
76023-57078A (81231A)


Scope of Work: HMA resurfacing including Asphalt Crack Relief Layer, intermittent drainage and safety improvements, construction of carpool parking lot, and roadway reconstruction for bridge under clearances on I-69 from the Shiawassee River Bridge to the Genesee County Line in Shiawassee County.


Anticipated Construction Schedule:  April 2006 to September 2006


Estimated Construction Cost = $12,600,000


5.
23011-78400A


Scope of Work:  Bridge replacement on M-78 over the Battle Creek River in Eaton County.



Anticipated Construction Schedule:  April 2006 to October 2006



Estimated Construction Cost = $2,100,000


6.
19022 (23152) – 78845A (78849A, 46080A)


Scope of Work:  Bridge rehabilitation on EBd and WBd I-96 over the Grand River, CSX Railroad, and under Clintonia Road in Ingham and Eaton Counties.


Anticipated Construction Schedule:  April 2006 to September 2006


Estimated Construction Cost = $3,300,000


7.
76041 (76061) - 84894A


Scope of Work:  Railroad crossing improvements on M-21 at G02 of 76061 in the City of Owosso and on M-71 at G01 of 76041 in Shiawassee County.


Anticipated Construction Schedule:  October 2006 to November 2006


Estimated Construction Cost = $300,000


8.
23052-81829A


Scope of Work:  Railroad crossing improvements on M-50 at G02 in the City of Charlotte, Eaton County.


Anticipated Construction Schedule:  July 2006 to August 2006


Estimated Construction Cost = $200,000


ATTACHMENT A, cont’d.

9.
23021-79489A


Scope of Work:  Non-freeway sign upgrade on M-79 from the Barry County Line to M-50 in Eaton County.


Anticipated Construction Schedule: April 2006 to July 2006


Estimated Construction Cost = $51,000


10.
76823-80734A


Scope of Work:  HMA resurfacing, pavement joint and crack repairs, and intermittent drainage and safety improvements on Old 69 from M-52 to 1.1 mile east in Shiawassee County.


Anticipated Construction Schedule:  May 2006 to August 2006


Estimated Construction Cost = $442,000


12.
76011-83995A


Scope of Work:  Paver Placed Surface Seal on M-52 from the Ingham County Line to Bath Road in Shiawassee County.


Anticipated Construction Schedule:  June 2006 to July 2006


Estimated Construction Cost = $249,600


13.
23063-80903A



Scope of Work:  Truck parking lot expansion at Potterville Rest Area in Eaton County.



Anticipated Construction Schedule:  May 2006 to July 2006



Estimated Construction Cost = $433,000


14.
33021-79793A


Scope of Work:  HMA resurfacing on M-36 from east of Meech Road to M-52 in Ingham County.


Anticipated Construction Schedule:  May 2006 to July 2006


Estimated Construction Cost = $308,000


15.
33061 (33082)-46073A (46078A, 76213A)


Scope of Work:  Partial painting, substructure repairs, beam end repairs, and joint replacement on M-43 under S01 (GM Drive), X01 (Conrail Railroad), and over R01 (GTW Railroad) in the City of Lansing, Ingham County.


Anticipated Construction Schedule:  May 2006 to August 2006    


Estimated Construction Cost = $600,000


16.
19081 (33171, 33172)-79758A


Scope of Work:  Concrete pavement restoration and HMA shoulder restoration from Trowbridge Road to I-69 in Ingham and Clinton Counties.


Anticipated Construction Schedule:  June 2006 to September 2006


Estimated Construction Cost = $2,855,000


ATTACHMENT A, cont’d.

17.
33051-83982A


Scope of Work:  HMA cold milling and resurfacing on M-52 from M-43 to Shiawassee County Line in Ingham County.



Anticipated Construction Schedule:  May 2006 to July 2006



Estimated Construction Cost = $700,000


18.
84916-83999A



Scope of Work:  Lansing TSC-wide Overband Crack Fill.



Anticipated Construction Schedule:  May 2006 to July 2006



Estimated Construction Cost = $300,000


19.
23997-83533A


Scope of Work:  Installation of concrete sidewalks at Secondary Complex in Eaton County.


Anticipated Construction Schedule:  May 2006 to June 2006


Estimated Construction Cost = $246,000


20.
33011-84332A


Scope of Work:  Streetscape improvements on MLK Jr. Blvd. St. Joe to Ottawa St. in the City of Lansing, Ingham County.


Anticipated Construction Schedule:  October 2006 to November 2006


Estimated Construction Cost = $1,100,000


21.
33045-82839A


Scope of Work:  Freeway sign upgrade on WBd I-496 at the Grand Avenue exit in the City of Lansing, Ingham County.



Anticipated Construction Schedule: April 2006 to June 2006 (weekend work only)



Estimated Construction Cost = $250,000


22.
23063-59595A (59617A)


Scope of Work:  Bridge Maintenance on 20 structures on I-69 from I-69BL to I-96 in Eaton County.



Anticipated Construction Schedule: June 2006 to September 2006



Estimated Construction Cost = $1,255,000


23.
City of Lansing CSO Work


Scope of Work:  Combined Sewer Separation and road reconstruction on Michigan Avenue (Capitol Loop) from Grand Avenue to Cedar Street in the City of Lansing, Ingham County.


24.
33032 (33045, 33051) - 84556A


Scope of Work:
Beam end repair and painting on Cedar Street, I-496/US-127, and M-52 in Ingham County.



Anticipated Construction Schedule:  April 2006 to July 2006



Estimated Construction Cost = $512,000


25.
33031 – 81229A


Scope of Work:
HMA surfacing of Bellevue Road Carpool Parking Lot (US-127/Bellevue Road) in Ingham County.



Anticipated Construction Schedule:  July 2006 to August 2006


Estimated Construction Cost = $32,000


26.
19033 (19034) – 83948A


Scope of Work:
Concrete Pavement Restoration on US-127 from M-21 to US-127BR in Clinton County.


Anticipated Construction Schedule:  April 2006 to May 2006


Estimated Construction Cost = $950,000


27.
33041 – 84217A


Scope of Work:
Removal of Old Weigh Station Building on Lansing Road east of Waverly Road in Ingham County.


Anticipated Construction Schedule:  July 2006 to August 2006


Estimated Construction Cost = $200,000


28.
23011 – 85288A


Scope of Work:
HMA resurfacing on M-78 from Barry County Line to Bellevue Village Limit in Eaton County.


Anticipated Construction Schedule:  June 2006 to August 2006


Estimated Construction Cost = $352,500
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recording and accumulation of costs incurred under its contracts.  Each project is assigned a job 
number so that costs may be segregated and accumulated in the vendor’s job-order accounting 
system. 
 
The selection team will review the information submitted and will select the firm considered most 
qualified to perform the engineering services based on the proposals.  The selected vendor will be 
contacted to confirm capacity.  Upon confirmation, that firm will be asked to prepare a priced 
proposal.  Negotiations will be conducted with the firm selected.  
 
The maximum allowable pages for your proposal shall follow the guidelines detailed in Exhibit 
F of the Vendor Selection Guidelines (October 2004) for $100,000 - $500,000. 
 
MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply.  The 
participating DBE firm, as currently certified by MDOT's Office of Equal Opportunity, shall be 
listed in the Proposal. 
 
The scope of services is attached to this solicitation.   
 
 
     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SCOPE OF SERVICES FOR: 
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Consultant "as-needed" office technician services. 
 
 
PROJECT DESCRIPTION/PROJECT MANAGER DESIGNATION:
 
MDOT Project Engineer Manager:  Kurt Coduti, P.E., Delivery Engineer 
          Lansing TSC 
          1019 Trowbridge Road 
          East Lansing, MI  48823 
     Phone 517-324-2293 
     Fax 517-324-9580 
 
General Description of Work: 
 
Primary Prequalification Classification:  
Technical Assistance 
 
Secondary Prequalification Classification: 
None 
 
DBE Requirement: 0% 
 
Provide experienced personnel for office technician services on an “as-needed” basis for road and bridge 
construction related work in the Lansing TSC area.  In addition to the normal duties required as the acting 
Office Technician at Lansing TSC, the work also includes: 
 

1. Establishing and maintaining project files in accordance with state and federal standards 
2. Distribution of project related information to internal and external customers 
3. Compilation of project information to fulfill FOIA requests 
4. Coordination and communication with internal and external customers 
5. Miscellaneous office assistance as requested by the Project Engineer Manager 

 
The “as-needed” office technician services will be needed (overtime may be necessary), beginning January 1, 
2006, or as soon as the contracted services are awarded, through December 31, 2006.  The employee 
submitted for the office technician position shall be dedicated as the office technician for the duration of the 
contract.  The estimated amount of time per week for this work is twenty-four (24) hours but will vary 
depending on workload.  The intent of this solicitation is to select one (1) office technician from all applicants 
although backup office technician personnel may be necessary.    
 
The initial authorization for the “as-needed” office technician services will be 1800 hours. 
 
See ATTACHMENT A for the list of 2006 construction projects in the Lansing TSC area that will require 
“as-needed” office technician services.  The “as-needed” office technician services may also be needed on 
past construction projects as requested by the Project Engineer Manager.  The information on 
ATTACHMENT A was compiled with the most current data at the time of solicitation and is subject to 
change.     
 
GENERAL: 
The Consultant shall contact the Project Manager prior to beginning any work on this Project. 
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The Consultant shall furnish all services and labor necessary to conduct and complete the Construction 
Engineering Services described herein.  The Consultant shall also furnish all materials, equipment, supplies, 
and incidentals necessary to perform the Services (other than those designated in writing to be furnished by 
the Department), and check and/or test the materials, equipment, supplies, and incidentals as necessary in 
carrying out this work.  The services shall be performed to the satisfaction of the Department consistent with 
applicable professional standards. 
 

A. The Consultant’s principal contact with the Department shall be through the designated Project 
Engineer Manager. 

 
B. The Services described herein are financed with public funds.  The Consultant shall comply with all 

applicable Federal and State laws, rules, and regulations.  The Consultant shall perform field 
operations in accordance with MIOSHA regulations and accepted safety practices. 

 
C. The Consultant agrees to demonstrate knowledge of, and performance in compliance with, the 

standard construction practices of the Department; the Project construction contract, proposal, and 
plans; the Standard Specifications for Construction and all applicable publications referenced within; 
the Michigan Construction Manual; the Materials Sampling Guide; the Materials Quality Assurance 
Procedures Manual; the Density Control Handbook; and any and all other references, guidelines, and 
procedures manuals needed to carry out the work described herein in an appropriate manner.  

 
D. The Consultant shall notify the Project Engineer Manger, in writing, prior to any personnel changes 

from those specified in the Consultant's original approved proposal.  Any personnel substitutions are 
subject to review and approval of the Project Engineer Manager. 

 
CONSTRUCTION OFFICE TECHINICIAN SERVICES TO BE PERFORMED BY THE 
CONSULTANT: 

The Consultant will provide, to the satisfaction of the Department, services as mentioned above.  Reporting, 
measurement, computation, and documentation requirements directed by the Project Engineer Manager and/or 
referenced in the Specifications, Plans, Proposal, the Michigan Construction Manual, the MDOT Materials 
Source Guide and all other applicable references, guidelines, and procedures manuals and associated with this 
Office Technician work is also included. 

The Consultant will provide the necessary personnel to adequately perform the requirements of this 
Agreement, and that his/her employees will possess the experience, knowledge, and character to qualify them 
for the particular duties each is to perform. 

 

SERVICES TO BE PERFORMED BY THE DEPARTMENT: 

The Project Engineer Manager shall furnish to the Consultant project-specific construction contracts, 
proposals, plans, written instructions, and other information and/or data as deemed necessary by the Project 
Engineer Manager for the Services required herein. 

A workstation with the most current version of FieldManager will be provided by the Department. 

 
CONSULTANT PAYMENT: 
All invoices/bills for services will be directed to Operations Contract Support in Lansng for review and 
approval.  Payment to the Consultant for Services rendered shall not exceed the “Cost plus Fixed Fee Not to 
Exceed Maximum Amount” unless an increase is approved in accordance with the contract with the 
Consultant. 
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All invoices must be submitted monthly and within 15 calendar days of the end of the month. 
 
Payment for overtime must have prior approval from the Project Engineer Manager. 
 
Direct expenses will not be paid in excess of that allowed by the Department for its own employees. 
  
The latest copy of “Instructions for Requesting Reimbursement of Contract Costs” is available on MDOT’s 
Bulletin Board system.  This document contains instructions and forms that must be submitted for Consultant 
reimbursement.  Payment may be delayed if the instructions are not followed. 
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ATTACHMENT A 
 
 
1. 23071-79794A (83742A, 84943A, 94946A) 

Scope of Work:  Intersection improvements on M-100 at Mt. Hope and St. Joe and HMA resurfacing 
on M-100 from I-69 to Willow and CSX Railroad to I-96 in Eaton County. 
Anticipated Construction Schedule:  June 2006 to October 2006 
Estimated Construction Cost = $2,622,000 
 

2. 33084-83064A 
 Scope of Work:  Bridge Maintenance on 6 structures on I-96 in Ingham County. 
 Anticipated Construction Schedule: June 2006 to October 2006 

Estimated Construction Cost = $636,000  
 
3. 33172-81043A 

Scope of Work: Installation of noise wall on SBd US-127 from Lake Lansing Road to north of Grand 
River Avenue in Ingham County. 
Anticipated Construction Schedule:  April 2006 to November 2006 
Estimated Construction Cost = $3,900,000 

 
4. 76023-57078A (81231A) 

Scope of Work: HMA resurfacing including Asphalt Crack Relief Layer, intermittent drainage and 
safety improvements, construction of carpool parking lot, and roadway reconstruction for bridge 
under clearances on I-69 from the Shiawassee River Bridge to the Genesee County Line in 
Shiawassee County. 
Anticipated Construction Schedule:  April 2006 to September 2006 
Estimated Construction Cost = $12,600,000 

 
5. 23011-78400A 

Scope of Work:  Bridge replacement on M-78 over the Battle Creek River in Eaton County. 
 Anticipated Construction Schedule:  April 2006 to October 2006 
 Estimated Construction Cost = $2,100,000 
 
6. 19022 (23152) – 78845A (78849A, 46080A) 

Scope of Work:  Bridge rehabilitation on EBd and WBd I-96 over the Grand River, CSX Railroad, 
and under Clintonia Road in Ingham and Eaton Counties. 
Anticipated Construction Schedule:  April 2006 to September 2006 
Estimated Construction Cost = $3,300,000 

 
7. 76041 (76061) - 84894A 

Scope of Work:  Railroad crossing improvements on M-21 at G02 of 76061 in the City of Owosso 
and on M-71 at G01 of 76041 in Shiawassee County. 
Anticipated Construction Schedule:  October 2006 to November 2006 
Estimated Construction Cost = $300,000 

 
8. 23052-81829A 

Scope of Work:  Railroad crossing improvements on M-50 at G02 in the City of Charlotte, Eaton 
County. 
Anticipated Construction Schedule:  July 2006 to August 2006 
Estimated Construction Cost = $200,000 
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ATTACHMENT A, cont’d. 
 

9. 23021-79489A 
Scope of Work:  Non-freeway sign upgrade on M-79 from the Barry County Line to M-50 in Eaton 
County. 
Anticipated Construction Schedule: April 2006 to July 2006 
Estimated Construction Cost = $51,000 

 
10. 76823-80734A 

Scope of Work:  HMA resurfacing, pavement joint and crack repairs, and intermittent drainage and 
safety improvements on Old 69 from M-52 to 1.1 mile east in Shiawassee County. 
Anticipated Construction Schedule:  May 2006 to August 2006 
Estimated Construction Cost = $442,000 

 
12. 76011-83995A 

Scope of Work:  Paver Placed Surface Seal on M-52 from the Ingham County Line to Bath Road in 
Shiawassee County. 
Anticipated Construction Schedule:  June 2006 to July 2006 
Estimated Construction Cost = $249,600 

 
13. 23063-80903A 
 Scope of Work:  Truck parking lot expansion at Potterville Rest Area in Eaton County. 
 Anticipated Construction Schedule:  May 2006 to July 2006 
 Estimated Construction Cost = $433,000 
 
14. 33021-79793A 

Scope of Work:  HMA resurfacing on M-36 from east of Meech Road to M-52 in Ingham County. 
Anticipated Construction Schedule:  May 2006 to July 2006 
Estimated Construction Cost = $308,000 

 
15. 33061 (33082)-46073A (46078A, 76213A) 

Scope of Work:  Partial painting, substructure repairs, beam end repairs, and joint replacement on M-
43 under S01 (GM Drive), X01 (Conrail Railroad), and over R01 (GTW Railroad) in the City of 
Lansing, Ingham County. 
Anticipated Construction Schedule:  May 2006 to August 2006     
Estimated Construction Cost = $600,000 

 
16. 19081 (33171, 33172)-79758A 

Scope of Work:  Concrete pavement restoration and HMA shoulder restoration from Trowbridge 
Road to I-69 in Ingham and Clinton Counties. 
Anticipated Construction Schedule:  June 2006 to September 2006 
Estimated Construction Cost = $2,855,000 

September 8, 2005     7 of 9     Lansing TSC 



ATTACHMENT A, cont’d. 
 
17. 33051-83982A 

Scope of Work:  HMA cold milling and resurfacing on M-52 from M-43 to Shiawassee County Line 
in Ingham County. 

 Anticipated Construction Schedule:  May 2006 to July 2006 
 Estimated Construction Cost = $700,000 
 
18. 84916-83999A 
 Scope of Work:  Lansing TSC-wide Overband Crack Fill. 
 Anticipated Construction Schedule:  May 2006 to July 2006 
 Estimated Construction Cost = $300,000 
 
19. 23997-83533A 

Scope of Work:  Installation of concrete sidewalks at Secondary Complex in Eaton County. 
Anticipated Construction Schedule:  May 2006 to June 2006 
Estimated Construction Cost = $246,000 

 
20. 33011-84332A 

Scope of Work:  Streetscape improvements on MLK Jr. Blvd. St. Joe to Ottawa St. in the City of 
Lansing, Ingham County. 
Anticipated Construction Schedule:  October 2006 to November 2006 
Estimated Construction Cost = $1,100,000 

 
21. 33045-82839A 

Scope of Work:  Freeway sign upgrade on WBd I-496 at the Grand Avenue exit in the City of 
Lansing, Ingham County. 

 Anticipated Construction Schedule: April 2006 to June 2006 (weekend work only) 
 Estimated Construction Cost = $250,000 
 
22. 23063-59595A (59617A) 

Scope of Work:  Bridge Maintenance on 20 structures on I-69 from I-69BL to I-96 in Eaton County. 
 Anticipated Construction Schedule: June 2006 to September 2006 
 Estimated Construction Cost = $1,255,000 
  
23. City of Lansing CSO Work 

Scope of Work:  Combined Sewer Separation and road reconstruction on Michigan Avenue (Capitol 
Loop) from Grand Avenue to Cedar Street in the City of Lansing, Ingham County. 

 
24. 33032 (33045, 33051) - 84556A 

Scope of Work: Beam end repair and painting on Cedar Street, I-496/US-127, and M-52 in Ingham 
County. 

 Anticipated Construction Schedule:  April 2006 to July 2006 
 Estimated Construction Cost = $512,000 
 
 
 
 
25. 33031 – 81229A 

Scope of Work: HMA surfacing of Bellevue Road Carpool Parking Lot (US-127/Bellevue Road) in 
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Ingham County.  
Anticipated Construction Schedule:  July 2006 to August 2006 
Estimated Construction Cost = $32,000 

 
26. 19033 (19034) – 83948A 

Scope of Work: Concrete Pavement Restoration on US-127 from M-21 to US-127BR in Clinton 
County. 
Anticipated Construction Schedule:  April 2006 to May 2006 
Estimated Construction Cost = $950,000 
 

27. 33041 – 84217A 
Scope of Work: Removal of Old Weigh Station Building on Lansing Road east of Waverly Road in 
Ingham County. 
Anticipated Construction Schedule:  July 2006 to August 2006 
Estimated Construction Cost = $200,000 

 
28. 23011 – 85288A 

Scope of Work: HMA resurfacing on M-78 from Barry County Line to Bellevue Village Limit in 
Eaton County. 
Anticipated Construction Schedule:  June 2006 to August 2006 
Estimated Construction Cost = $352,500 
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